

**Bosnia and Herzegovina: Tender Package 7 - Construction And Reconstruction Of Bypasses**

<b>Project Name:</b>	FBIH Roads Floods Repairs and Upgrade Project
<b>EBRD Project ID:</b>	47461
<b>Country:</b>	Bosnia and Herzegovina
<b>Client Name:</b>	Bosnia and Herzegovina
<b>ECEPP ID:</b>	17376476
<b>Procurement Exercise Name:</b>	Tender Package 7 - Construction and reconstruction of bypasses
<b>Type of Procurement:</b>	Works
<b>Procurement Method:</b>	Open Tender Single Stage
<b>Business Sector:</b>	Transport
<b>Notice Type:</b>	Contract Notice Addendum
<b>Publication Date:</b>	22/09/2021 12:50 UK Time

**Contract Notice Addendum****Addendum**

Date of Addendum: 22/09/2021

Reason for Addendum:

Taking into consideration Request for Deadline Extension received by the potential participant and due to the difficulties in obtaining certain market prices for materials and third party offers, the Client hereby grants deadline extension for additional 14 calendar days, i.e. October 28, 2021 at 11:00 UK Time.

Nature of Addendum: Deadline Extension

**Client Address**

Branislav Petrović

Javno preduzeće Ceste Federacije Bosne i Hercegovine d.o.o. Sarajevo

Terezija 54

71000 Sarajevo

Bosnia and Herzegovina

Tel. +387 33 250 377; +387 33 563 453

Email: [pit@jpcfbih.ba](mailto:pit@jpcfbih.ba)